
FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF OCTOBER 11, 2012

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO UDBE/DBE 
GOALS DVBE GOAL COMMENTS

3A9221 Ala 880 Widen mainline and bridge for HOV lane $24,500,000 625 250 5/21/2012 6/25/2012 10/12/2012 Incentive DVBE participation incentive up to $250,000
4S2701 CC 24 Install downdrain, grading, and repair existing culvert $440,000 45 6/30/2011 9/10/2012 10/16/2012 5.00
4S0301 Nap 128 Replace roadway section with lightweight concrete and upgrade drainage $1,170,000 330 250 5/1/2012 9/17/2012 10/16/2012 13.00
3A23U1 Son 101 Widen rdwys and ramps, place HMA, const SWs, widen and const bridges. $27,000,000 725 250 Y 4/23/2012 9/24/2012 10/17/2012 Incentive DVBE participation incentive up to $250,000
003941 CC 580 Remove portion of exist bldg, construct building & ret wall. $3,140,000 600 250 8/20/2012 9/17/2012 10/17/2012 3.00
0120T1 SF 80 Construct Bridge, Roadways, Electrical, Buildings and Remove Bridges $114,300,000 1120 0 Y 3/12/2012 4/9/2012 10/23/2012 Incentive DVBE participation incentive up to $250,000
3A3301 Son 12 Widen shoulder and install traffic signal. $910,000 370 250 6/22/2012 9/17/2012 10/24/2012 13.00
1G5501 CC 4, 80 Install MBGR and HMA surfacing. $810,000 60 6/27/2012 10/1/2012 10/30/2012 15.00
1G2401 Son 116 Provide left turn channelization for Madrone Avenue. $860,000 135 125 6/29/2012 10/8/2012 10/31/2012 13.00
1A3201 CC 580 Replace bridge deck, const ret wall and conc barrier, and place HMA. $15,300,000 500 250 Y 6/13/2012 9/4/2012 10/31/2012 7.00
4G1601 SF 101 Reconstruct bridge railing and deck. $290,000 70 10/30/2012 11/6/2012 To be determined
1G5601 Ala 880 Upgrade median barrier. $2,480,000 180 Y 6/29/2012 10/15/2012 11/7/2012 8.00
014071 Ala 80 Perform Highway Planting and Install Irrigation System $840,000 870 750 7/6/2012 9/4/2012 11/7/2012 5.00
4A2501 Sol 80 Install metal beam guard railing. $3,290,000 100 Y 5/22/2012 10/22/2012 11/27/2012 7.00
2285H1 CC 680 Widen freeway, construct retaining walls and sound walls. $23,000,000 300 Y 8/2/2012 10/15/2012 11/28/2012 6.00
0A1851 Son 101 Reconstruct interchange $21,800,000 830 200 Y 9/14/2012 11/5/2012 1/8/2013 Incentive DVBE participation incentive up to $250,000
2A4401 SCl 152 Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. $7,700,000 385 0 Y 6/26/2012 To be determined, 8/22/2012 already voted by CTC
4A9251 SM,SCl 82, 84, 101, 109, 114 Install traffic system infrastructure. $6,026,340 200 8/29/2012 To be determined, 9/27/2012 already voted by CTC

TOTAL $253,856,340

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID LOW BID LOW BIDDER UDBE/DBE 
GOALS DVBE GOALS UDBE/DBE CERT DVBE CERT COMMENTS

4S9601 Son 1 Replace culverts and rock slope protection. $278,510 50 4/27/2012 8/6/2012 8/28/2012 $120,061 DREAMBUILDER 5.00
2908E1 Ala 580 Roadway Widening and Rehabilitation $50,253,415 485 0 Y 4/18/2012 6/25/2012 8/29/2012 340 $42,104,921 DESILVA GATES CONSTRUCTION 8.00
2640U1 Son 101 Construct Petaluma Blvd South Interchange, Replace Petaluma River Br $65,185,998 550 Y 5/9/2012 6/18/2012 9/5/2012 550 $72,068,289 GHILOTTI - MYERS JV Incentive 0.00 DVBE participation incentive up to $250,000
0G1301 SCl 82 Install signal and lighting, upgrade curb ramps. $515,654 90 4/27/2012 7/30/2012 9/11/2012 $526,300 PRISM ENGINEERING INC 15.00
151131 Ala 238,580 Install ramp metering and TOS elements. $7,316,470 350 0 5/1/2012 7/16/2012 9/12/2012 $5,395,885 TOP GRADE CONSTRUCTION INC 10.00
2640G1 Mrn 101 Widen Bridge and HMA Roadway and Construct Median Barrier $3,111,573 76 Y 6/21/2012 8/6/2012 9/14/2012 76 $2,988,665 GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE 3.00
2908C1 Ala 580 Roadway Widening and Rehabilitation. $63,463,658 520 0 5/22/2012 7/16/2012 9/19/2012 $53,101,566 GHILOTTI CONSTRUCTION COMPANY INC 7.00
3A7771 Ala,CC 80 Install overhead sign structures and traffic operations system $20,431,100 460 4/16/2012 6/18/2012 9/21/2012 $13,490,449 PETERSON-CHASE GENERAL ENGINEERING 1.80 `
3S5701 Mrn 1 Replace culvert, install rock slope protection, and highway planting $332,890 285 250 12/1/2011 9/4/2012 9/26/2012 $221,777 STEELHEAD CONSTRUCTORS INC 5.00
4A0101 Sol 80 Replace Exist Conc Pvmt, HMA surfacing and upgrade MBGR. $44,432,707 197 Y 12/30/2011 7/23/2012 9/26/2012 197 $40,008,802 TEICHERT CONSTRUCTION Incentive DVBE participation incentive up to $250,000
4S1201 SM 35 Construct Tangent Wall and Embankment Repair $476,259 66 3/15/2012 9/4/2012 9/28/2012 $491,553 CONDON-JOHNSON & ASSOCIATES INC 5.00
4G1001 Ala   680 Ramp widening,ramp metering,TOS elements, and retaining walls $4,831,023 66 Y 6/20/2012 7/30/2012 9/28/2012 66 $4,969,673 PAVEX CONSTRUCTION DIVISION 3.00
153201 Ala,SCl 680 Widen ramps, and install traffic operations system. $11,558,075 151 0 Y 5/17/2012 7/23/2012 10/2/2012 151 $11,243,400 PAVEX CONSTRUCTION DIVISION 10.00
4S3701 Ala 580 Construct tangent pile wall $468,209 85 7/15/2011 9/4/2012 10/3/2012 $493,175 ANVIL BUILDERS INC 5.00
2640L1 Mrn 101 Place HMA on base, construct bridge, install rail. $12,074,392 110 Y 6/26/2012 7/30/2012 10/3/2012 110 $13,346,925 GHILOTTI BROS / R M HARRIS JV 0.00
2908V1 Ala 580 Widen freeway, bridges, and HMA surfacing. $29,415,815 340 Y 5/22/2012 7/9/2012 10/5/2012 340 $31,156,055 O C JONES AND SONS INC Incentive DVBE participation incentive up to $250,000
4S0201 Nap 29 Place HMA, construct tie-back wall and soil nail wall. $1,934,671 200 0 Y 6/21/2012 9/4/2012 10/9/2012 200 $2,629,175 SUULUTAAQ INC 14.00
4A3201 SM 101,280 Construct metal beam guard railing and vegetation control. $2,904,760 100 6/15/2012 9/4/2012 10/9/2012 $3,335,727 MIDSTATE BARRIER INC 9.00
4S0601 SCl 85 Soil densification with polyurethane material, cold plane AC pavement. $170,000 30 11/16/2011 9/10/2012 10/10/2012 $280,286 AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 5.00
2640K1 Son 101 Widen Route 101, Reconstruct Lakeville Hwy Interchange $22,800,000 500 0 Y 6/20/2012 7/30/2012 10/10/2012 350 $24,014,733 GHILOTTI-MYERS JV Incentive DVBE participation incentive up to $250,000
0G1701 SM 1 Install signal and lighting. $340,000 50 5/4/2012 9/17/2012 10/10/2012 $267,577 COLUMBIA ELECTRIC INC 9.00

TOTAL $342,295,177 TOTAL $322,254,993

EA APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
4S9601 DREAMBUILDER                                                                                                TRUCKING AND DVBE CONSTRUCTION COMPANY INC
2908E1 DESILVA GATES CONSTRUCTION                                                                   BENTAMCOURT BROS, CENTRAL FENCE, DRILL TECH, DURHAM STABILIZATION, GERCO CONTRACTORS, GREEN VISTA LANDSCAPE, LINEAR OPTIONS, M F MAHER, PACIFIC NORTHWEST OIL, PRESTON PIPELINES, R E SERRANO, R M HARRIS, VANGUARD CONSTRUCTION
2640U1 GHILOTTI - MYERS JV                                                                                       ALL STEEL FENCE, CLEVELAND WRECKING, CONFAB, DYWDAG SYSTEMS, FOUNDATION CONSTRUCTORS, GERDAN, LINEAR OPTIONS, LML ENTERPRISES, MAGGIORA & GHILOTTI, MALCOLM DRILLING, MIDSTATE BARRIER, MIKE BROWN ELECTRICAL, R E SERRANO, SUPERIOR GUNITE
0G1301 PRISM ENGINEERING INC                                                                                ABSL CONSTRUCTION, CLOSURE SOLUTIONS INC
151131 TOP GRADE CONSTRUCTION INC                                                                   CHRISP, D & S TRUCKING, FARWEST SAFETY, FLATIRON ELECTRIC GROUP, MDF PIPELINE, MF MAHER, PCN, TULLY CONSULTING GROUP, VANGUARD
2640G1 GHILOTTI BROTHERS/R M HARRIS JOINT VENTURE                                    ALL COUNTIES TRUCKING, BOND BLACKTOP, CAL VET SERVICES, CENTRAL STRIPING SERVICE, CMC REBAR, FOUNDATION, LML ENTERPRISES, MALONE CONSTRUCTION, MID STATE BARRIER, PENHALL, STEINY AND COMPANY
2908C1 GHILOTTI CONSTRUCTION COMPANY INC                                                    APEX FENCE, AVAR CONSTRUCTION SYSTEMS, BENTANCOURT BROTHERS, CHRISP, GAP ENTERPRISE, INDEPENDENT STRUCTURES, MCM, RE MAHER, WC MALONEY
3A7771 PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC          CENTRAL STRIPING, CHAVEZ FENCE, GREEN VISTA LANDSCAPE, SACRAMENTO DRILLING, TENNYSON ELECTRIC
3S5701 STEELHEAD CONSTRUCTORS INC                                                                 NONE
4A0101 TEICHERT CONSTRUCTION                                                                             AL'S LAND CLEARING, CENTRAL FENCE, CENTRAL STRIPING SERVICE, FLAT IRON ELECTRIC GROUP, GAP ENTERPRISES, RNR, TELFER GEOSYNTHETICS
4S1201 CONDON-JOHNSON & ASSOCIATES INC                                                        ANVIL BUILDERS, M B I
4G1001 PAVEX CONSTRUCTION DIVISION                                                                  AVAR, BROWN & FESLER, CHRISP, D AND L PUMPING, DVBE CONSTRUCTION, FARWEST, HARRIS SALINAS REBAR, KCI ENVIRONMENTAL, MID STATE BARRIER, PC&N, PISOR FENCE, SAMS EQUIPMENT & SUPPLIES, WEST COAST DRILLING
153201 PAVEX CONSTRUCTION DIVISION                                                                  AC DIKE, B&L, BBCI, CAL CON PUMPING, CENTRAL STRIPING, CLOSURE SOLUTIONS, COLUMBIA ELECT, D&S TRCKING, DBCI CONCRETE, DEKAY DEMOLITION & CLEARING, GERCO, GREEN VISTA, HARRIS SALINAS REBAR, OLIVEIRA FENCE, PC&N, STATEWIDE SAFETY AND SIGNS, TDW
4S3701 ANVIL BUILDERS INC                                                                                        No SUBs list available
2640L1 GHILOTTI BROS / R M HARRIS JV                                                                    No SUBs list available
2908V1 O C JONES AND SONS INC                                                                               ALL STEEL FENC, BENTANCOURT BROTHERS, CHRISP, DRILL TECH, FBD VANGUARD, GERCO CONTRACTORS, M F MAHER, RM HARRIS
4S0201 SUULUTAAQ INC                                                                                                APPLY A LINE, ATLAS TREE SERVICE, CLEARWATER, CONCO, HILLSIDE DRILLING, STUDEBAKER BROWN, ZARAPE CONSTRUCTION
4A3201 MIDSTATE BARRIER INC                                                                                   A C DIKE, COOL ROOFING SYSTEMS, FARWEST SAFETY
4S0601 AMERICAN CIVIL CONSTRUCTORS WEST COAST INC No SUBs list available
2640K1 GHILOTTI-MYERS JV No SUBs list available
0G1701 COLUMBIA ELECTRIC INC No SUBs list available

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL AD BO DAYS BID AWARD 
AMOUNT AWARDED TO UDBE/DBE 

GOALS DVBE GOAL UDBE/DBE CERT DVBE CERT AWARDED 
DATE COMMENTS

4S5301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $298,650 285 250 3/29/2012 7/30/2012 9/5/2012 $267,205 ETIC 5.00 5.50 10/1/2012
283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,316,262 1,435 1250 12/29/2011 4/2/2012 5/15/2012 $1,907,763 GHILOTTI CONSTRUCTION COMPANY INC                           12.00 7.50 10/4/2012

TOTAL $2,614,912 TOTAL $2,174,968

ERTISED AND UPCOMING PROJECTS 

JECTS BID OPENED / CURRENTLY AWAITING AWARD

JECTS AWARDED (SINCE FORECAST SPREADSHEET DATED SEPTEMBER 17, 2012)
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FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF OCTOBER 11, 2012

EA AWARDED TO APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID

4S5301 ETIC DVBE TRUCKING & CONSTRUCTION COMPANY INC
283821 GHILOTTI CONSTRUCTION COMPANY INC CORAL CONSTRUCTION, OLIVEIRA FENCE, RESTORATION RESOURCES, SCHOTKA CONSTRUCTION, SELBYS SOIL EROSION, TRIANGLE EXCAVATION

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B RTL CTC Vote 
Date COMMENTS

3S7521 Son 1 Replace culvert and install rock slope protection. $360,000 45 11/3/2011 1/8/2013
3S8301 SCl 17 Construct drainage system and slope repair $341,000 50 1/9/2012 12/6/2012
0A7901 Ala,CC 4,80,84,92,238,etc. Upgrade Barriers (MBGR and Concrete) $4,570,000 740 6/11/2012 10/24/2012
0A0901 Sol 80 Widen bridge, construct drainage systems and concrete barrier. $1,300,000 305 125 Y 9/27/2012 1/8/2013

TOTAL Estimated Cost $6,571,000

EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B

4A2601 Ala,CC 4, 80, 84, 580, 680 Install and upgrade MBGR. $2,940,000 100
1123H1 SM 1 Highway planting to be performed and irrigation system to be installed 1500 1250 To be determined
0A7101 Ala 880 Add Aux Lane, Replace 2 Overcrossings, Reconstruct Ramps/Cross Streets $53,400,000 1160 240
014081 Ala 80 Construct Roadway, Buildings, Parking Lots, and Lighting System $41,000,000 850 250

TOTAL Estimated Cost $97,340,000

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING 

JECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

A
W

A
R

D
ED

JECTS READY TO LIST BUT NOT FUNDED YET
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AWARDED PROJECTS IN DISTRICT 4 TO OCTOBER 11, 2012
AWARDED TO EA CO RTE WORK DESCRIPTION ENGR'S EST WD PE A+B AD BO A+B BID BID AMT OR "A" AMT U/DBE GOALS DVBE GOALS DBE CERT DVBE CERT AWARDED DATE

A I S CONSTRUCTION COMPANY                                                                                  3S6721 SM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886 50 06/15/09 07/01/09 $348,584 7.00 12.80 07/20/09

A I S CONSTRUCTION COMPANY                                                                                                 Total $450,886 Total $348,584

A J VASCONI INC                                                                                                            0G9601 Ala 238 Install traffic signal and construct bus concrete pads $333,000 90 04/04/11 05/04/11 $427,242 5.00 5.00 06/22/11

A J VASCONI INC                                                                                                            Total $333,000 Total $427,242

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                              0E7201 SCl 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,334 56 01/20/09 02/25/09 $954,573 5.00 0.07 03/13/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                              0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634 107 11/17/08 01/06/09 $2,192,320 5.00 0.04 01/14/09

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                              2A1401 SF 80, 101 Replace drainage systems, bearings, and joint seals and treat deck. $6,814,832 610 05/17/10 06/22/10 $5,006,109 8.00 0.09 10/11/10

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                              1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $1,172,172 5.00 9.20 04/12/11

AMERICAN CIVIL CONTRUCTORS  WEST COAST INC                                                1E6601 Sol,SM,SCl 780, 101 Replace reinforced concrete railing and metal fence posts and fencing. $727,249 105 01/10/11 02/16/11 $852,748 5.00 5.60 03/11/11

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                              1E7901 CC 680 Place polyester concrete and treat bridge deck with methacrylate. $631,388 35 03/21/11 05/04/11 $947,769 5.00 5.80 06/09/11

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC                                                    Total $13,367,209 Total $11,125,689

AMLAND CORP                                                                                                                0E7301 SCl 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400 150 11/24/08 01/14/09 $659,374 5.00 4.64 02/03/09

AMLAND CORP                                                                                                                0E4601 Ala 580 Non-Landscaped Weed Control $129,900 6 11/24/08 01/28/09 $89,500 5.00 5.00 02/11/09

AMLAND CORP                                                                                                                265501 Ala,CC 24 Ugrade existing AM/FM rebroadcast system. $783,000 180 02/23/09 03/24/09 $782,025 5.00 0.00 04/20/09

AMLAND CORP                                                                                                                1E5801 SF,SM,SCl,SCr VAR Modify xenon changeable message sign to light emitting diode. $755,000 77 05/04/09 05/26/09 $698,464 5.00 5.30 06/08/09

AMLAND CORP                                                                                                                042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250 250 05/11/09 12/08/09 $2,418,670 1.00 52.50 01/05/10

AMLAND CORP                                                                                                                151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850 80 0 11/23/09 12/16/09 $399,663 12.00 12.00 01/14/10

AMLAND  CORP                                                                                                               1E8501 SCl 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,490 50 12/13/10 01/11/11 $482,225 5.00 9.10 02/18/11

AMLAND CORPORATION                                                                                                1E8401 SCl 237, 680 Treat bridge deck with methacrylate and place polyester concrete. $389,166 45 12/27/10 02/01/11 $395,570 5.00 5.00 03/28/11

AMLAND                                                                                                                         Total $7,455,056 Total $5,925,491

ANOZIRA INCORPORATED                                                                                             4C3601 SCl 101 Replace concrete pavement. $638,423 40 04/06/09 05/06/09 $495,584 5.00 5.80 05/21/09

ANOZIRA INCORPORATED                                                                                             2E3001 Sol 80 Replace Portland cement concrete slabs. $407,070 80 09/20/10 10/20/10 $358,000 5.00 9.10 12/30/10

ANOZIRA INC                                                                                                                2E4401 Ala 680 Replace existing concrete pavement. $370,337 40 03/12/12 04/11/12 $321,185 5.00 9.00 04/30/12

ANOZIRA INCORPORATED                                                                                             2E6101 Ala 580 Slab and hot mix asphalt replacement. $415,297 50 03/12/12 04/11/12 $288,290 5.00 9.00 05/10/12

ANOZIRA INCORPORATED                                                                                                       Total $1,831,127 Total $1,463,059

APEX FENCE CO INC                                                                                                      0A9131 Son 12, 37, 116, 121 Replace metal beam guard railing and terminal systems. $959,241 80 07/06/09 08/05/09 $571,678 7.00 21.50 08/17/09

APEX FENCE CO INC                                                                                                          Total $959,241 Total $571,678

ARGONAUT CONSTRUCTORS                                                                                       1E0601 Sol 12, 128 Digouts $837,820 45 02/17/09 03/10/09 $470,810 5.00 1.30 03/27/09

ARGONAUT CONSTRUCTORS                                                                                       283811 Son 116 Realign roadway and  construct retaining walls and drainage. $18,281,313 565 125 09/08/09 11/10/09 $10,972,374 6.00 0.10 12/14/09

ARGONAUT CONSTRUCTORS                                                                                       2A6301 Son 1 Roadside drainage improvement and hot mix asphalt (A) overlay. $453,672 60 05/03/10 05/26/10 $332,705 5.00 6.80 06/17/10

ARGONAUT CONSTRUCTORS                                                                                                      Total $19,572,805 Total $11,775,889

BAY CITIES PAVING & GRADING  INC                                                                           4A5201 Ala 680 The roadway to be widen and the pavement to be rehabilitated. $47,008,528 177 Y 09/22/08 12/10/08 461,705.60 + 177 $34,461,706 04/17/09

BAY CITIES PAVING & GRADING  INC                                                                           1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,210 90 03/23/09 04/22/09 $2,851,651 5.00 6.00 05/07/09

BAY CITIES PAVING & GRADING INC                                                                            253761' Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,878,793 880 750 02/01/10 05/18/10 $1,469,021 25.80 07/07/10

BAY CITIES PAVING & GRADING INC                                                                            4470U1 CC 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $63,640,334 154 Y 05/17/10 08/04/10 246,527.35 + 154 $48,246,527 4.00 5.90 11/18/10

BAY CITIES PAVING & GRADING,   INC                                                                         1E0901 SCl 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258 110 12/27/10 02/08/11 $3,592,480 5.00 8.80 03/03/11

BAY CITIES PAVING & GRADING INC                                                                            1E9801 CC 242 Cold plane and place hot mix asphalt. $618,130 50 01/03/11 02/09/11 $465,154 5.00 7.90 03/11/11

BAY CITIES PAVING AND GRADING INC                                                                       292271 Ala 80 Construct bikeway $2,636,740 1000 750 09/06/11 10/11/11 $1,451,224 3.00 4.30 11/14/11

BAY CITIES PAVING & GRADING, INC.                                                                          298301 SCl 880 Widen I-880, one lane in each direction $46,653,936 450 250 Y 08/29/11 10/25/11 535,171.69 + 200 $31,535,172 0.00 12/14/11

BAY CITIES PAVING AND GRADING  INC                                                                      297611 Ala 84 Widen exist Hwy and Br; construct an access Br and retaining walls. $28,705,003 375 12/12/11 02/22/12 $20,409,143 1.00 03/21/12

BAY CITIES PAVING & GRADING INC                                                                            3A9601 Ala 580 Replace concrete pavement, resurface existing AC pavement $878,000 120 06/11/12 07/11/12 $512,735 10.00 12.87 07/26/12

BAY CITIES PAVING & GRADING INC                                                                            153501 Sol 80 Install ramp metering, TOS, MBGR, sign structures, widen ramp. $12,085,553 430 250 A+B 06/18/12 08/17/12 797,199.20 + 180 $14,291,199 0.00 08/31/12

BAY CITIES PAVING & GRADING  INC                                                                                         Total $212,346,483 Total $159,286,010

BAY CITIES/MYERS JV                                                                                                    1G9401 CC 4 Widen freeway to 8 lanes, reconstruct A St. UC, ret. and sound walls $59,187,587 660 02/27/12 04/18/12 $52,222,222 1.40 05/25/12

BAY CITIES/MYERS JV                                                                                                        Total $59,187,587 Total $174,194,876

BAY LINE CUTTING & CORING INC                                                                                0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914 100 12/08/08 01/21/09 $663,825 5.00 5.21 01/30/09

BAY LINE CUTTING & CORING INC                                                                                0E9101 Ala 80,84,92 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492 60 12/15/08 01/21/09 $366,091 5.00 5.27 02/03/09

BAY LINE CUTTING & CORING INC                                                                                1E3001 SF,Mrn 101 Treat bridge decks and replace joint seals. $1,456,727 70 01/25/10 02/24/10 $1,106,801 8.00 29.40 03/15/10

BAY LINE CUTTING & CORING INC                                                                                4A5401 Ala 880 Place polyester concrete overlay. $2,322,737 120 11/15/10 12/15/10 $1,750,000 3.00 3.60 01/21/11

BAY LINE CUTTING AND CORING  INC                                                                         1E7501 Ala 880, 980 Treat bridge with methacrylate and replace joint seal assemblies. $471,426 50 03/28/11 05/03/11 $577,000 5.00 16.00 06/09/11

BAY LINE CUTTING & CORING INC                                                                                0E5201 CC 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,885 48 11/24/08 01/13/09 $88,999 5.00 5.50 02/10/09

BAY LINE CUTTING & CORING INC                                                                                         Total $6,325,181 Total $4,552,716

BENTANCOURT BROS CONSTRUCTION  INC                                                              040801 SF 80 Replace 15 kV electrical cable. $623,250 45 03/15/10 04/13/10 $488,900 41.90 05/11/10

BENTANCOURT BROS CONSTRUCTION  INC                                                                                         Total $623,250 Total $488,900

BLAISDELL CONSTRUCTION INC 2E2501 SCl 85,87,101,280 Treat bridge deck with methacrylate and replace joint seals. $473,068 65 10/31/11 11/29/11 $830,139 5.00 5.00 03/20/12

BLAISDELL CONSTRUCTION INC                                                                                        Total $473,068 Total $830,139

BRCO CONSTRUCTORS INC                                                                                          0A9201 SM 280 Replace Safety Roadside Rest Area $4,075,815 500 250 05/26/09 07/07/09 $2,705,000 5.00 07/23/09

BRCO CONSTRUCTORS INC                                                                                                      Total $4,075,815 Total $2,705,000

BUILDING CONSULTING ENGINEERS  INC                                                                   0AA011 Ala 5505 Installation of Photovoltaic Panels $304,077 20 02/01/10 03/02/10 $219,900 3.20 03/24/10

BUILDING CONSULTING ENGINEERS  INC                                                                                         Total $304,077 Total $219,900

BUGLER CONSTRUCTION                                                                                              042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670 80 Y 11/24/08 12/17/08 2,655,470 + 80 Day $2,655,470 5.00 0.60 01/07/09

BUGLER CONSTRUCTION                                                                                                        $2,693,670 Total $2,655,470

CALIFORNIA ENGINEERING CONTRACTORS INC                                                       177901 Ala 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306 80 Y 04/27/09 05/26/09 6,517,807 + 80 Day $6,517,807 4.00 0.30 06/15/09

CALIFORNIA ENGINEERING CONTRACTORS INC                                                       44631 SF,Ala 80 Repair bridge joint seals. $403,510 30 01/04/10 01/27/10 $247,000 0.00 02/17/10

CALIFORNIA ENGINEERING CONTRACTORS INC                                                       1A5211 CC,Sac 160 Bridge Seismic Retrofit $93,011,215 360 60 Y 12/21/09 03/10/10 926,343.50 + 300 $34,926,344 0.00 04/22/10
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CALIFORNIA ENGINEERING CONTRACTORS INC                                                       0E9701 Ala,CC,SM,SCl Var Treat bridge decks with methacrylate and replace joint seals. $1,364,385 120 01/03/11 02/02/11 $1,561,845 0.00 03/07/11

CALIFORNIA ENGINEERING CONTRACTORS INC                                                       2E1601 SCl 17 Paint steel girders. $2,181,145 61 Y 12/05/11 01/10/12 517,145.00 + 61 d $1,517,145 3.00 3.60 02/03/12

CALIFORNIA ENGINEERING CONTRACTORS INC                                                       1E9701 Mrn,Sol,Son VAR Treat bridge deck with methacrylate and place polyester concrete. $2,129,127 155 12/05/11 01/10/12 $2,452,308 3.00 3.10 03/20/12

CALIFORNIA ENGINEERING CONTRACTORS INC Total $105,585,688 Total $47,222,449
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CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                           1E1201 SCl 9 Resurface roadway with micro-surfacing. $809,251 45 04/20/09 05/19/09 $712,193 5.00 0.90 06/02/09

CALIFORNIA PAVEMENT  MAINTENANCE COMPANY INC                                          2E4701 SCl 237 Place Micro-Surfacing. $606,290 35 02/27/12 03/27/12 $541,709 5.00 74.90 04/11/12

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC                                                                     Total $1,415,541 Total $1,253,902

CIMARRON INC                                                                                                               3S7211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $379,993 25 04/05/10 05/05/10 $290,930 5.00 5.40 06/02/10

CIMARRON INC                                                                                                               0G1501 CC 4 Replace culverts and underdrains. $615,000 60 04/12/10 05/11/10 $552,943 5.00 9.00 06/03/10

CIMARRON INC                                                                                                               0G4011 SCl 9 Repair embankment. $676,072 30 08/18/10 09/02/10 $469,011 0.00 09/02/10

CIMARRON INC                                                                                                               Total $1,671,065 Total $1,312,884

C C MYERS INC  ALTERNATIVE A                                                163731 SF 101,1 Reconstruct IC, construct viaduct, retaining walls, drainage $81,811,397 540 08/10/09 10/07/09 $48,400,000 7.00 7.10 10/23/09

C C MYERS INC                                                                                                             2285E1 CC 4 Freeway widening from 4 lanes to 8 lanes and reconstruct interchange $50,785,146 720 07/18/11 09/14/11 $42,380,000 2.30 10/11/11

C C MYERS INC                                                                                                              Total $132,596,543 Total $90,780,000

CENTRAL FENCE CO                                                                                                      0A9111 Son 1,12, 116 Replace metal beam guard railing and terminal systems. $1,670,410 80 07/06/09 07/29/09 $957,495 8.00 12.20 08/17/09

CENTRAL FENCE CO                                                                                                           Total $1,670,410 Total $957,495

C F ARCHIBALD PAVING INC                                                                                          1E1801 SCl 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,000 40 04/20/09 05/20/09 $458,530 5.00 13.70 06/11/09

C F ARCHIBALD PAVING INC                                                                                          3E1001 Ala 185 Cold plane pavement and place hot mix asphalt (type A). $497,420 30 03/19/12 04/24/12 $365,718 5.00 7.40 05/16/12

C F ARCHIBALD PAVING INC                                                                                                   Total $1,024,420 Total $824,248

CHRISP COMPANY                                                                                                          2A4101 SM 1 Install Rumble Strip. $784,345 50 06/13/11 07/06/11 $699,216 2.00 16.00 08/01/11

CHRISP COMPANY                                                                                                             Total $784,345 Total $699,216

CONTRACTORS CHEMICAL INC                                                                                    0E7401 SM,SCl 84, 82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851 170 01/20/09 02/24/09 $982,153 5.00 0.70 03/11/09

CONTRACTORS CHEMICAL INC                                                                                                   Total $1,510,851 Total $982,153

COAST CONSTRUCTION INC                                                                                         1E3701 SF 80 Repair transverse joint seal $374,825 57 05/01/09 05/12/09 $275,350 5.00 6.50 06/01/09

COAST CONSTRUCTION INC                                                                                         1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740 30 03/29/10 04/27/10 $386,890 5 05/25/10

COAST CONSTRUCTION INC                                                                                         1E4001 Nap,Sol 29, 128 Place polyester concrete and treat bridge deck with methacrylate. $590,753 105 03/21/11 04/27/11 $819,388 5.00 12.00 06/03/11

COAST CONSTRUCTION INC                                                                                                     Total $1,380,318 Total $1,481,628

COFFMAN SPECIALTIES INC                                                                                          1E0301' SM 35, 92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297,798 60 01/19/10 02/17/10 $278,658 5.90 03/15/10

COFFMAN SPECIALTIES INC                                                                                                    Total $297,798 Total $278,658

CORAL CONSTRUCTION COMPANY                                                                             2G5901 Ala,SCl 85,101,880 Replace damaged overhead signs. $831,125 100 04/23/12 05/15/12 $638,715 5.00 5.50 06/01/12

CORAL CONSTRUCTION COMPANY                                                                                                 Total $831,125 Total $638,715

DEBRUIN CONSTRUCTION INC                                                                                     0E5801 Sol 12, 37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,952 75 12/08/08 01/28/09 $262,492 5.00 0.02 02/13/09

DEBRUIN CONSTRUCTION INC                                                                                     1E4601 CC 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $641,801 145 04/05/10 05/05/10 $531,225 5.00 29.70 06/08/10

DEBRUIN CONSTRUCTION INC                                                                                                   Total $1,108,753 Total $793,717

DECKER LANDSCAPING INC                                                                                          172411' Ala 84 Install erosion control and monitor (2-Years). $231,219 560 500 11/15/10 12/14/10 $146,362 5.00 7.90 02/02/11

DECKER LANDSCAPING INC                                                                                                        Total $231,219 Total $146,362

DESILVA GATES CONSTRUCTION                                                                                3A0501 SCl 880 Replace asphalt concrete surfacing and metal beam guard railing. $8,539,650 100 10/11/10 11/10/10 $7,645,365 6.00 6.80 01/03/11

DESILVA GATES CONSTRUCTION LP                                                                           4A07U1 Ala 580 Const truck climbing lane, ret. walls, and rehab traveled way. $56,649,848 600 03/05/12 04/25/12 $37,473,039 10.00 9.80 06/18/12

DESILVA GATES CONSTRUCTION                                                                                                Total $65,189,498 Total $45,118,404

DISNEY CONSTRUCTION INC                                                                                        2E0201' Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300,775 45 04/08/10 04/20/10 $269,333 5.00 5.70 05/10/10

DISNEY CONSTRUCTION INC                                                                                        1A7701 SM 280 Seismic restoration $6,436,193 155 03/07/11 04/12/11 $6,410,400 5.00 4.10 05/11/11

DISNEY CONSTRUCTION INC                                                                                                    Total $6,736,968 Total $6,679,733

DREAMBUILDER                                                                                                              4A1701 Son 128 Remove and replace existing culverts. $348,703 60 12/21/09 01/26/10 $250,061 0.00 02/18/10

DREAMBUILDER                                                                                                              3A9901 Son 116, 12 Reconstruct existing curb ramps, sidewalk, and drainage system. $518,305 120 06/01/10 06/29/10 $296,061 5.00 5.20 07/27/10

DREAMBUILDER                                                                                                              2E1401 SCl 85 Fog seal shoulders. $500,218 50 11/08/10 12/07/10 $494,861 5.00 5.30 01/27/11

DREAMBUILDER                                                                                                               Total $1,367,225 Total $1,040,983

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                               2A5421 SM,SCl 280, 35 Upgrading Vista point for ADA compliance. $392,500 340 250 06/21/10 07/28/10 $293,862 5.00 5.10 10/19/10

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                                              4876A1 SCl 101 REPLACEMENT HIGHWAY PLANTING $743,918 810 750 08/02/10 10/13/10 $450,888 5.00 5.60 12/23/10

ENVIRONMENTAL LANDSCAPE  SOLUTIONS                                                              172431 Ala 580 Environmental mitigation. $798,890 810 750 08/08/11 08/30/11 $551,658 5.00 9.50 09/29/11

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                               2642A1 SM 101 ESTABLISH EXISTING PLANTING $122,500 500 0 08/15/11 09/14/11 $106,980 5.00 6.80 10/14/11

ENVIRONMENTAL LANDSCAPE SOLUTIONS                                                                                   Total $2,057,808 Total $1,403,388

ETIC                                                                                                                       4S5301 Mrn 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $298,650 285 250 07/30/12 09/05/12 $267,205 5.00 5.50 10/01/12

ETIC                                                                                                                       Total $298,650 Total $267,205

FEDCO CONSTRUCTION INC                                                                                         1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586 40 05/18/09 06/17/09 $509,589 5.00 9.10 06/29/09

FEDCO CONSTRUCTION INC                                                                                         2E0401 Sol 113 Cold plane asphalt concrete pavement and place HMA (Type A). $551,820 30 03/28/11 05/04/11 $589,765 5.00 5.40 06/09/11

FEDCO CONSTRUCTION INC                                                                                                     Total $1,074,406 Total $1,099,354

FIELDSTONE CONSTRUCTION COMPANY                                                                   2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing. $462,700 340 250 03/08/10 04/06/10 $308,660 1.20 06/24/10

FIELDSTONE CONSTRUCTION CO                                                                                4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868 1290 1250 01/03/12 02/01/12 $216,669 5.00 10.80 02/27/12

FIELDSTONE CONSTRUCTION COMPANY                                                                                     Total $744,568 Total $525,329

FLATIRON WEST INC                                                                                                      165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,615 470 Y 04/20/09 07/29/09 648,177.30 + 470 $50,648,177 5.00 5.00 08/20/09

FLATIRON WEST INC                                                                                                      0120M1 Ala 80 Construct bridges and roadway, and Electrical System $42,924,184 1140 360 A+B 03/12/12 03/21/12 991,639.00 + 140 $31,461,639 4.40 03/29/12

FLATIRON WEST INC                                                                                                          Total $117,951,800 Total $82,109,816

FRANK MEDINA                                                                                                               3S6111 Nap 128 Construct rock slope protection system. $199,630 100 03/30/09 04/28/09 $83,210 5.00 4.30 05/15/09

FRANK MEDINA                                                                                                               Total $199,630 Total $83,210

GALLAGHER & BURK INC                                                                                               4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790,624 45 04/20/09 05/19/09 $619,835 5.00 21.80 06/01/09

GALLAGHER & BURK INC                                                                                               1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440 80 05/26/09 06/24/09 $2,295,770 4.00 4.30 07/20/09

GALLAGHER & BURK INC                                                                                               1E7401 SM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600 90 03/22/10 04/20/10 $1,987,654 7.00 9.00 05/20/10

GALLAGHER & BURK INC                                                                                   1A6821 Ala 880  Roadway rehabilitation, crack and seat and overlay concrete pavement $14,501,791 375 08/29/11 10/19/11 $12,716,072 6.00 6.10 12/02/11
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GALLAGHER & BURK INC                                                                                                     Total $20,748,455 Total $17,619,331

GEMS ENVIRONMENTAL MANAGEMENT  SERVICES INC                                          3A0901 Ala,CC,SM Var Replace underground storage tanks. $1,895,000 300 05/31/11 06/22/11 $1,726,209 3.00 6.50 07/08/11

GEMS ENVIRONMENTAL MANAGEMENT  SERVICES INC                                                                                Total $1,895,000 Total $1,726,209

GEORGE REED INC                                                                                                         1E7301 Son 1 Bonded wearing course overlay. $1,148,183 50 03/29/10 05/05/10 $1,134,399 6.00 6.10 06/09/10

GEORGE REED INC                                                                                                            Total $1,148,183 Total $1,134,399
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G BORTOLOTTO & COMPANY                                                                                        1E5101 SM 1 Cold plane existing pavement and place hot mix asphalt. $731,855 40 04/27/09 05/22/09 $602,803 5.00 5.90 06/09/09

G BORTOLOTTO & COMPANY                                                                                        0G4701 SCl 280 Cold plane asphalt concrete pavement and place hot mix asphalt. $279,025 20 03/08/10 04/14/10 $165,339 0.00 04/30/10

G BORTOLOTTO & COMPANY                                                                                        1E2601 SM 92 Cold plane and place hot mix asphalt (Type A). $412,145 25 04/12/10 05/11/10 $365,575 5.00 5.10 06/09/10

G BORTOLOTTO AND CO., INC.                                                                                     2E3201 SCl 237 Replace asphalt concrete surfacing. $570,729 35 04/04/11 05/10/11 $527,567 5.00 5.10 06/09/11

G BORTOLOTTO & CO INC                                                                                             2E4801 SM 92 Rubberized warm mix asphalt gap graded overlay. $737,965 45 03/12/12 04/17/12 $646,490 5.00 5.10 05/03/12

G BORTOLOTTO & COMPANY                                                                                                   Total $2,731,719 Total $2,307,775

GHILOTTI BROS INC                                                                                                        129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087 870 30 10/20/08 12/17/08 $37,967,154 5.00 0.48 03/03/09

GHILOTTI BROS INC                                                                                                        263721 CC 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038,958 375 250 Y 08/03/09 10/06/09 404,615.80 + 125 $20,404,616 10/22/09

GHILOTTI BROS INC                                                                                                        3S5621 Mrn 1 Excavate hill and rebuild slope. $305,590 20 04/26/10 05/26/10 $183,590 7.00 7.40 06/23/10

GHILOTTI BROS, INC                                                                                                       2E1101 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $1,140,225 50 03/14/11 04/12/11 $959,888 4.00 6.30 05/19/11

GHILOTTI BROTHERS INC                                                                                              4S5401 Mrn 1 Drainage system rehabilitation $2,044,684 100 03/14/11 04/20/11 $2,095,758 6.00 6.30 05/24/11

GHILOTTI BROTHERS/RM HARRIS JV                                                                           264061 Mrn 101 Construct HOV Lanes and Widen Bridge $32,076,610 77 Y 02/28/11 04/26/11 280,252.85 + 77 D $24,280,253 0.60 06/02/11

GHILOTTI BROS INC                                                                                                        2E1301 Nap 29 Cold plane pavement and place rubberized hot mix asphalt. $925,466 30 03/28/11 05/03/11 $852,441 5.00 6.00 06/09/11

GHILOTTI BROTHERS INCORPORATED                                                                       0G5401 Mrn 131 Resurface pavement, signal and lighting. $652,030 65 04/18/11 05/18/11 $575,623 6.00 16.50 06/10/11

GHILOTTI BROS INC                                                                                                        2E2901 Mrn 580 Cold plane and place hot mix asphalt (open graded friction course). $1,470,460 50 04/04/11 05/11/11 $1,148,777 3.00 6.90 06/28/11

GHILOTTI CONSTRUCTION COMPANY INC                                                                  264041 Son 101 Construct bridge, retaining walls, ramps, sewer and water lines.� $10,692,773 500 08/15/11 10/05/11 $8,290,102 8.00 8.20 11/01/11

GHILOTTI BROS INC                                                                                                        264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $25,972,836 470 250 10/17/11 12/06/11 $19,925,243 8.00 8.40 01/26/12

GHILOTTI BROS INC                                                                                                        0C7401 Mrn 101 Asphalt Concrete surfacing. $20,915,919 100 10/31/11 01/11/12 $20,487,788 7.00 7.60 02/03/12

GHILOTTI BROS INC                                                                                                        294931 Ala 24 Widen roadway and install signal and lighting. $376,716 95 0 10/19/09 11/18/09 $311,412 4.00 36.10 12/23/09

GHILOTTI BROS INC                                                                                                                  Total $185,677,354 Total $137,482,643

GHILOTTI CONSTRUCTION COMPANY  INC                                                                 1E5501 SM 101 RHMA Overlay $3,524,227 80 01/12/09 02/11/09 $2,774,094 5.00 0.10 03/05/09

GHILOTTI CONSTRUCTION COMPANY INC                                                                  1E5301 Son 12 Resurface AC pavement $3,260,000 90 01/20/09 02/18/09 $2,552,691 5.00 0.18 04/02/09

GHILOTTI CONSTRUCTION COMPANY INC                                                                  1E5601 Mrn 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,415 60 03/02/09 04/01/09 $1,383,838 5.00 3.40 04/20/09

GHILOTTI CONSTRUCTION COMPANY INC                                                                  290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,611 490 01/05/09 06/03/09 $30,454,448 5.00 5.00 07/22/09

GHILOTTI CONSTRUCTION COMPANY INC                                                                  4A1401 Mrn 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,627 128 06/22/09 09/30/09 50,537.20 + 128 D $9,350,537 1.00 1.10 11/04/09

GHILOTTI CONSTRUCTION COMPANY  INC                                                                 0A1841 Son 101 Widen roadway and bridge. $16,962,164 317 250 Y 02/28/11 04/19/11 759,347.00 + 67 D $10,759,347 2.50 05/19/11

GRANITE CONSTRUCTION COMPANY                                                                          2E3101 SCl 130 Replace asphalt concrete surfacing. $570,510 30 03/07/11 04/13/11 $519,150 5.00 5.80 05/19/11

GRANITE CONSTRUCTION COMPANY                                                                          235631 SM 101 Widen roadway and bridge and replace pedestrian overcrossing. $24,254,356 343 250 Y 02/22/11 04/13/11 235,576.50 + 93 D $14,235,577 0.00 06/01/11

GHILOTTI CONSTRUCTION COMPANY INC                                                                  1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $719,840 25 04/12/10 05/12/10 $684,930 5.00 10.40 06/03/10

GHILOTTI CONSTRUCTION COMPANY INC                                                                  174411' Ala 84 Realign and improve sight distance. $8,926,347 650 250 09/13/10 10/27/10 $7,276,675 5.00 5.60 12/16/10

GHILOTTI CONSTRUCTION COMPANY  INC                                                                 3S7401 Son 1 Construct retaining wall and widen roadway. $1,472,843 120 09/20/10 10/27/10 $1,718,913 7.00 7.60 12/21/10

GHILOTTI CONSTRUCTION COMPANY  INC                                                                 3A5301 Ala 580 Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. $850,000 80 06/06/11 07/06/11 $591,488 5.00 5.20 07/22/11

GHILOTTI CONSTRUCTION COMPANY INC                                                                  4S6501 Son 101 Construct soldier pile wall, tieback wall and reinforced CIDH piles. $1,710,608 165 09/12/11 10/11/11 $1,481,705 3.00 3.10 11/16/11

GHILOTTI CONSTRUCTION COMPANY INC                                                                  4S6401 Son 101 Install slope protection $363,800 25 10/03/11 11/02/11 $288,580 5.00 5.20 11/18/11

GHILOTTI CONSTRUCTION COMPANY INC                                                                  1G5701 Son 101 Modify and signalize intersection. $1,127,532 80 09/26/11 10/18/11 $784,220 9.00 9.10 11/18/11

GHILOTTI CONSTRUCTION COMPANY INC                                                                  264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00 01/11/12

GHILOTTI CONSTRUCTION COMPANY INC                                                                  264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286 700 250 10/17/11 12/13/11 $35,635,746 6.00 6.00 01/11/12

GHILOTTI CONSTRUCTION COMPANY INC                                                                  4S5501 Mrn 101 REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) $1,028,080 45 02/06/12 02/28/12 $1,074,665 12.00 12.00 03/27/12

GHILOTTI CONSTRUCTION COMPANY  INC                                                                 2E6401 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160 50 02/27/12 03/28/12 $1,226,860 3.00 3.20 05/07/12

GHILOTTI CONSTRUCTION COMPANY INC                                                                  2E6501 Nap 121 Cold plane and overlay with rubberized hot mix (gap graded). $2,617,505 60 04/09/12 05/02/12 $2,661,420 9.00 9.50 06/27/12

GHILOTTI CONSTRUCTION COMPANY INC                                                                  264071 Mrn 101 Modify Overcrossing $27,600,084 575 06/18/12 08/14/12 $22,924,295 0.00 09/14/12

GHILOTTI CONSTRUCTION COMPANY INC                                                                  283821 Son 116 Creek realignment, install plants and irrigation, establish planting $2,316,262 1435 1250 04/02/12 05/15/12 $1,907,763 12.00 7.50 10/04/12

GHILOTTI CONSTRUCTION COMPANY INC Total $256,923,542 Total $185,922,686

GOLDEN STATE BRIDGE INC                                                                                         049071 CC,Sol 80 Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams $13,980,972 200 08/29/11 12/14/11 $16,888,170 4.10 02/16/12

GOLDEN STATE BRIDGE INC                                                                                                    Total $13,980,972 Total $16,888,170

GORDON N BALL INC                                                                                                      3S5611 Mrn 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070 60 40 06/08/09 07/15/09 $260,840 5.00 0.80 08/04/09

GORDON N BALL INC                                                                                                      0435E1' SF 80 Landscaping, Lighting, Concrete Work, Grading, Fencing $3,570,924 930 750 08/23/10 09/21/10 $2,627,986 0.00 11/29/10

GORDON N BALL INC                                                                                                          Total $3,866,994 Total $2,888,826

GRADETECH INC                                                                                                             172421 Ala 580 Environmental Mitigation. $1,077,763 90 0 10/18/10 11/10/10 $618,676 4.00 4.00 12/17/10

GRADETECH INC                                                                                                              Total $1,077,763 Total $618,676

GRANITE CONSTRUCTION COMPANY                                                                          3A5601 SCl 152 Install centerline rumble strip. $354,000 60 0 04/13/09 05/06/09 $205,671 5.00 7.30 05/22/09

GRANITE CONSTRUCTION COMPANY                                                                          1E3901 SCl 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837 40 05/26/09 06/23/09 $1,045,045 4.00 7.80 07/16/09

GRANITE CONSTRUCTION COMPANY                                                                          0C9011 SCl 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865 73 Y 09/08/09 10/14/09 3,919,530 + 73 Da $23,919,530 7.00 7.20 11/12/09

GRANITE CONSTRUCTION COMPANY                                                                          0G4901 CC 4 Cold plane existing pavement place HMA. $294,950 40 03/29/10 04/27/10 $233,233 5.00 05/17/10

GRANITE CONSTRUCTION COMPANY                                                                          1E2501 SM 82 Cold plane pavement and place hot mix asphalt (type A). $234,457 30 04/19/10 05/18/10 $228,628 5.00 13.60 06/07/10

GRANITE CONSTRUCTION COMPANY                                                                          1E8801 SCl 25 & 156 Rubberized hot mix asphalt overlay. $1,238,020 60 03/01/10 04/07/10 $1,042,227 6.40 06/24/10

GRANITE CONSTRUCTION COMPANY                                                                          3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,705,990 58 Y 05/17/10 06/08/10 2,399,669 + 58 Da $12,399,669 6.00 7.40 07/06/10

GRANITE CONSTRUCTION COMPANY                                                                          3A4001 SCl 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,142,660 50 0 02/22/11 03/15/11 $916,169 8.00 10.10 04/07/11

GRANITE CONSTRUCTION COMPANY                                                                          2E0801 SCl 85 Cold plane AC pavement and place RHMA (gap graded) surfacing. $2,629,462 80 02/14/11 03/16/11 $2,216,069 8.00 8.10 04/22/11

GRANITE CONSTRUCTION COMPANY                                                                          2E0901 SCl 237 Cold plane and place bonded wearing course (gap graded). $2,533,782 70 04/04/11 05/03/11 $2,526,749 8.00 8.00 06/09/11

GRANITE CONSTRUCTION COMPANY                                                                          3A9101 SCl 101 Grind and place concrete pavement, place rubberized hot mix asphalt. $780,652 45 04/18/11 05/11/11 $844,655 3.00 3.20 06/14/11

GRANITE CONSTRUCTION COMPANY                                                                          235641 SCl,SM 101 Widening roadway with AC and place AC $10,026,992 290 250 A+B 03/05/12 04/10/12 220,452.09 + 40 d $7,049,052 13.00 2.50 05/21/12

GRANITE CONSTRUCTION COMPANY                                                                          2G6301 SM 280 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $813,427 45 04/16/12 05/09/12 $694,556 10.00 5.80 06/21/12

GRANITE CONSTRUCTION COMPANY Total $64,118,094 Total $53,321,252
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HALF MOON BAY GRADING AND PAVING INC                                                             1E5701 SF,SM 35 Replace culvert and install pipeliner. $207,760 45 01/24/11 02/23/11 $42,206,241 5.00 7.00 04/20/11

HALF MOON BAY GRADING & PAVING INC                                                                  3A7201 SM 1 Install left turn channelization lane. $432,000 40 04/16/12 05/08/12 $355,262 13.00 16.40 05/31/12

HALF MOON BAY GRADING AND PAVING INC                                                                               $639,760 $42,561,502

HARRIS ELECTRIC                                                                                                          3A1101 SM 101 Install standby generator. $213,799 90 04/06/09 05/06/09 $144,379 5.00 5.20 05/20/09

HARRIS ELECTRIC                                                                                                          040821 SF 80 Replace substation electrical gear. $667,000 210 05/23/11 06/21/11 $699,500 5.00 5.00 08/10/11

HARRIS ELECTRIC                                                                                                            Total $880,799 Total $843,879
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I M R CONTRACTOR CORPORATION                                                                            3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station. $205,750 42 10/18/10 11/17/10 $200,000 5.00 6.20 01/21/11

I M R CONTRACTOR CORPORATION                                                                                               Total $205,750 Total $200,000

INTERMOUNTAIN SLURRY SEAL INC                                                                            2E4601 SCl 130 Place asphalt-rubber seal coat. $598,480 30 02/27/12 03/21/12 $751,751 5.00 5.00 04/16/12

INTERMOUNTAIN SLURRY SEAL INC                                                                            2E5501 SM,SCl 35 Place asphalt-rubber seal coat. $2,367,456 40 04/16/12 05/16/12 $2,978,879 3.00 3.00 06/06/12

INTERMOUNTAIN SLURRY SEAL INC                                                                                              Total $2,965,936 Total $3,730,630

INTERNATIONAL SURFACING SYSTEMS                                                                      1E1601 Sol 84 Cold plane and place hot mix asphalt concrete (type-A). $666,710 40 06/28/10 09/21/10 $665,773 5.00 5.10 12/13/10

INTERNATIONAL SURFACING SYSTEMS                                                                                     Total $666,710 Total $665,773

INTERSTATE GRADING AND PAVING  INC                                                                   2E3701 SM 82 Replace asphalt concrete surfacing. $522,820 30 04/11/11 05/04/11 $422,470 5.00 5.00 06/09/11

INTERSTATE GRADING AND PAVING  INC                                                                                         Total $522,820 Total $422,470

J A GONSALVES & SON CONSTRUCTION INC                                                             1E2201 Son 1 Replace asphalt concrete surfacing $417,430 45 05/26/09 06/23/09 $369,030 4.00 4.00 07/20/09

J A GONSALVES & SON CONSTRUCTION INC Total $417,430 Total $369,030

J J NGUYEN INC                                                                                                             2S6201 SM 1 Rock slope protection, timber check dam and erosion control. $280,710 315 250 04/27/09 05/22/09 $164,911 4.00 99.10 06/15/09

J J NGUYEN INC                                                                                                             2490A1 Ala 238, 880 Perform Highway Planting and Install Irrigation System $1,838,333 910 750 08/23/10 09/29/10 $1,389,443 3.00 96.50 12/21/10

J J NGUYEN INC                                                                                                             0060C1 CC,Sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,863 1000 750 10/19/09 11/17/09 $848,677 0.40 12/21/09

J J NGUYEN INC                                                                                                             Total $3,619,906 Total $2,403,031

KUDSK CONSTRUCTION INC                                                                                         3A9701 Ala 580 Rebuild scale house. $1,083,575 150 05/26/09 06/24/09 $698,170 5.00 0.00 07/09/09

KUDSK CONSTRUCTION INC                                                                                                     Total $1,083,575 Total $698,170

LEGG INC                                                                                                                   268701 CC 4 Replace Concrete Pavement. $832,000 80 04/25/11 05/18/11 $820,591 5.00 5.50 06/17/11

LEGG INC                                                                                                                   3S6201 SCl 9 Place anchored wire mesh system and erosion control. $378,604 90 08/22/11 09/20/11 $480,385 5.00 10.40 10/06/11

LEGG INC                                                                                                                   2E2401 Ala 80,84,580 Treat bridge decks with methacrylate and replace joint seals $258,111 60 11/14/11 12/13/11 $256,772 5.00 6.00 02/01/12

LEGG INC                                                                                                                   2E2601 Sol 80, 680 Methacrylate deck, replace joint seal, place polyester concrete. $977,048 65 03/05/12 04/04/12 $917,725 5.00 5.60 04/26/12

LEGG INC                                                                                                                   Total $2,445,763 Total $2,475,472

MIDSTATE BARRIER INC                                                                                                0A7821 SCl Var Terminal System End Treatment of Guardrails to be upgraded $1,954,055 60 Y 03/29/10 04/27/10 ,630,000 + 60 Day $1,630,000 7.00 7.20 05/25/10

MIDSTATE BARRIER INC                                                                                                0A8721 SM 1,35,82,84,101,etc. Upgrade the Barrier and Guardrail End Terminals $1,495,395 58 07/26/10 10/12/10 ,688,076 + 58 Day $1,688,076 8.00 8.00 12/16/10

MIDSTATE BARRIER INC                                                                                                       Total $3,449,450 Total $3,318,076

MIKE BROWN ELECTRIC CO                                                                                          249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $7,908,994 260 05/17/10 06/22/10 $4,826,859 3.00 3.40 07/20/10

MIKE BROWN ELECTRIC CO                                                                                                     Total $7,908,994 Total $4,826,859

MAGGIORA AND GHILOTTI INC                                                                                      3A8201 Mrn 1 Reconstruct sidewalk and walkway, resurface accessible parking area. $314,622 290 250 03/29/10 04/28/10 $234,567 5.00 05/26/10

MAGGIORA AND GHILOTTI INC                                                                                      3S9201 Mrn 101 Place rock slope protection. $133,550 20 04/26/10 05/25/10 $57,775 5.00 5.90 06/17/10

MAGGIORA & GHILOTTI INC                                                                                           1637K1 SF 1 CREEK MITIGATION, RCB CULVERT, DRAINAGE $697,850 60 04/04/11 05/10/11 $369,963 6.00 1.90 06/21/11

MAGGIORA AND GHILOTTI INC                                                                                      2E3301 Mrn 1 Cold plane pavement and place hot mix asphalt concrete. $961,790 60 04/18/11 05/17/11 $726,025 5.00 6.20 06/15/11

MAGGIORA AND GHILOTTI INC                                                                                                  Total $2,107,812 Total $1,388,330

M B SERVICES                                                                                                               1E5901 Ala 580 Replace concrete pavement $630,810 70 02/23/09 03/24/09 $382,888 5.00 5.45 04/07/09

M B SERVICES                                                                                                               0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753,450 30 03/23/09 04/08/09 $415,000 5.00 11.00 04/23/09

M B SERVICES                                                                                                               4C3701 Son 12 Cold plane asphalt concrete pavement and place HMA (A). $845,130 45 03/30/09 04/28/09 $507,840 5.00 7.70 05/11/09

M B SERVICES                                                                                                               1E1301 SF 35 Replace asphalt concrete surfacing . $853,940 40 03/30/09 04/29/09 $645,623 5.00 6.00 05/14/09

M B SERVICES                                                                                                               Total $3,083,330 Total $1,951,351

M C K SERVICE INC                                                                                                         4C3501 Nap 128 Place rubberized hot mix asphalt (gap graded). $799,435 30 09/27/10 10/26/10 $796,777 4.00 4.00 12/21/10

M C K SERVICE INC                                                                                                      1A6811 Ala 880 Replace concrete pavement (rapid strength concrete). $3,521,173 400 07/19/10 10/05/10 $5,295,364 6.00 10.30 02/03/11

MCK SERVICES INC                                                                                                        4C1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318 110 12/06/10 01/12/11 $5,009,299 5.00 5.20 02/15/11

MCK SERVICES INC                                                                                                        0G5301 Nap 29 Cold plane and resurface asphalt concrete pavement. $581,381 50 01/30/12 02/22/12 $349,726 5.00 5.20 03/19/12

MCK SERVICES INC                                                                                                        4C3511 Nap 128 Cold plane AC pavement and place rubberized HMA (gap graded). $517,280 25 12/27/11 02/01/12 $381,111 5.00 5.20 03/15/12

MCK SERVICES INC                                                                                                        2E4201 Sol 113 Cold plane asphalt concrete pavement and place hot mix asphalt (A). $667,171 30 02/27/12 03/20/12 $654,444 5.00 6.80 04/06/12

M C K SERVICES INC                                                                                                      2E6201 Ala 13 Replace asphalt concrete surfacing. $406,880 40 02/27/12 03/27/12 $337,777 5.00 7.00 04/11/12

MCK SERVICES INC                                                                                                        2E4901 SM 1 Rubberized hot mix asphalt (gap graded) overlay. $1,184,745 50 03/05/12 04/03/12 $1,147,415 3.00 3.00 04/25/12

M C K SERVICE INC                                                                                                          Total $13,180,383 Total $13,971,913

M C M CONSTRUCTION INC                                                                                           1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117,776,772 800 Y 11/26/07 02/04/09 7,877,777 + 800 Da $87,877,777 03/25/09

M C M CONSTRUCTION INC                                                                                           0120S1 SF 80 Construct bridges, roadway and install electrical system. $134,458,978 1390 08/11/08 12/15/09 $80,775,457 5.00 5.20 02/04/10

M C M CONSTRUCTION INC                                                                                                     Total $252,235,750 Total $168,653,234

MIKE BROWN ELECTRIC CO                                                                                          4A9231 SM 82,101 Install traffic operation system infrastructure. $8,737,820 240 03/05/12 04/03/12 $5,447,373 5.00 04/25/12

MIKE BROWN ELECTRIC CO                                                                                                     Total $8,737,820 Total $5,447,373

MODERN ALLOYS INC                                                                                                     0A7811 SCl 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060 40 Y 11/30/09 01/27/10 547,919.50 + 40 D $1,547,920 8.00 8.80 02/09/10

MODERN ALLOYS INC                                                                                                     0A8711 SF,SM 1, 35, 82, 92, 101 Upgrade Guardrail End Terminal $913,752 35 0 Y 06/14/10 07/14/10 92,599.00 + 35 Da $992,599 13.00 13.40 10/11/10

MODERN ALLOYS INC                                                                                                     4A3411 Ala 13 Replace Gore Signs with Overhead Signs. $945,931 240 11/22/10 12/15/10 $719,787 6.00 6.10 01/19/11

MODERN ALLOYS INC                                                                                                          Total $3,707,743 Total $3,260,306

MURPHY INDUSTRIAL COATINGS INC                                                                          2A8001 SCl 9, 17, 101 Clean and paint steel girders. $668,850 115 03/21/11 04/20/11 $1,093,000 5.00 5.60 05/24/11

MURPHY INDUSTRIAL COATINGS INC                                                                                             Total $668,850 Total $1,093,000

MYERS AND SONS CONSTRUCTION LP                                                                       1E9601 SCl Var Treat bridge decks with methacrylate and replace joint seals. $598,096 75 12/20/10 01/25/11 $624,127 5.00 5.80 03/04/11

MYERS AND SONS CONSTRUCTION LP                                                                       1E7801 CC 4,242,580,680 Treat bridge decks with methacrylate and replace joint seals. $625,600 50 03/21/11 04/20/11 $937,993 5.00 5.40 05/19/11

MYERS AND SONS CONSTRUCTION LP                                                                                             Total $1,223,695 Total $1,562,120

NORCAL GENERAL CONSTRUCTION CORP                                                                4S6301 Son 1 Slipout repair - Rock Slope Protection. $238,479 40 12/06/10 01/12/11 $134,725 5.00 6.00 02/15/11

NORCAL GENERAL CONSTRUCTION CORP                                                                                        Total $238,479 Total $134,725

NORTH BAY CONSTRUCTION INC                                                                                 1E5001 Son 116 Replace asphalt concrete surfacing. $345,160 25 03/02/09 03/25/09 $266,873 5.00 0.20 04/28/09

NORTH BAY CONSTRUCTION INC                                                                                 2S3701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502 60 09/09/09 09/16/09 $547,114 7.00 09/30/09
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NORTH BAY CONSTRUCTION INC                                                                                 0A18U1 Son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,176 207 0 Y 06/15/09 10/14/09 756,304.30 + 207 $48,756,304 1.00 3.30 12/23/09

NORTH BAY CONSTRUCTION INC                                                                                 2S9411 Son 128 Perform highway planting and construct rock slope protection. $864,669 1336 1250 02/01/10 03/10/10 $334,030 6.00 3.80 04/08/10

NORTH BAY CONSTRUCTION INC                                                                                 3S7101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,569,758 30 04/12/10 05/12/10 $1,153,215 5.00 5.30 06/09/10

NORTH BAY CONSTRUCTION INC Total $81,574,265 Total $51,057,536
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O C JONES & SONS INC                                                                                                  151301 SCl 280 Install ramp metering systems, widen ramps. $3,000,000 240 12/28/09 01/27/10 $1,528,880 9.00 14.00 02/17/10

O C JONES & SONS INC                                                                                                  228591 CC 4 Highway and 1 bridge to be widened and 4 bridges to be constructed.  $94,586,143 810 60 10/26/09 02/10/10 $64,937,453 7.00 7.10 04/15/10

O C JONES & SONS INC                                                                                                  1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,463,380 70 05/03/10 05/26/10 $1,319,795 2.60 06/16/10

O C JONES & SONS INC                                                                                                  0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,917,916 200 05/10/10 06/29/10 $3,896,736 10.20 10/12/10

O C JONES AND SONS INC                                                                                            0C8521 Mrn 101 Resurfacing pavement. $17,638,249 52 0 Y 10/11/10 11/09/10 282,998.00 + 52 D $14,282,998 6.00 7.80 12/28/10

O C JONES AND SONS INC                                                                                            1G3101 Ala 80 Cold plane and overlay hot mix asphalt pavement $11,931,360 400 12/06/10 01/11/11 $9,903,405 5.00 7.00 02/17/11

O C JONES AND SONS INC                                                                                            4A4601 Sol 80 Construct concrete barrier $1,216,687 80 04/18/11 05/11/11 $745,861 4.00 12.47 06/08/11

OC JONES & SONS INC                                                                                                   0A8401 CC 4 Widen shoulders and bridge, place HMA on roadway, and construct wall. $15,505,902 68 Y 04/04/11 05/17/11 ,419,581.00 + 68 d $10,419,581 9.00 10.10 06/29/11

O. C. JONES & SONS INC                                                                                                1A6201 Son 12,121 Install a traffic signal & realign the Route 12 approach. $3,340,190 380 250 08/15/11 09/13/11 $2,353,759 6.00 7.10 10/06/11

O C JONES AND SONS INC                                                                                            4A3301 SCl 101 Construct auxiliary lanes & extend exist. HOV lanes in both direction. $53,652,097 630 250 09/06/11 11/01/11 $35,781,835 1.00 11/17/11

O C JONES & SONS INC                                                                                                  0A5351 Sol 12,80 Construct Br and RW, reconstruct weigh station and widen ramps.� $56,452,332 420 250 Y 09/26/11 12/14/11 4,373,429 + 170 da $44,373,429 5.00 5.60 01/25/12

O C JONES & SONS INC                                                                                                     Total $264,704,255 Total $189,543,731

ODYSSEY LANDSCAPING COMPANY INC                                                                    1123J1 SM 1 POND REPAIR AND REVEGETATION $1,776,958 1500 1300 10/14/08 02/11/09 $959,000 03/09/09

ODYSSEY LANDSCAPING COMPANY INC                                                                                         Total $1,776,958 Total $959,000

O'GRADY PAVING INC 1E2401 SM 1 Resurfacing with hot mix asphalt (bonded wearing course). $1,089,676 45 02/21/12 03/13/12 $1,140,952 3.00 3.00 04/18/12

O'GRADY PAVING INC Total $1,089,676 Total $1,140,952

PACIFIC ELECTRIC CONTRACTING INC                                                                       151361 SCl 17,880 Install CCTV cameras at various ramp meter locations. $868,600 80 0 11/16/09 12/09/09 $343,294 12.00 4.10 01/07/10

PACIFIC ELECTRIC CONTRACTING INC                                                                       151381 SCl,SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375 100 11/30/09 01/05/10 $517,146 10.00 2.00 01/21/10

PACIFIC ELECTRIC CONTRACTING INC                                                                       151391 SCl 85, 87 Install CCTV cameras at various ramp meter locations. $934,850 80 0 11/23/09 12/16/09 $418,130 12.00 7.00 03/24/10

PACIFIC ELECTRIC CONTRACTING INC                                                                                         Total $2,998,825 Total $1,278,570

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC                                          2E2301 CC Var Replace approach slabs and joint seals, and treat bridge deck. $1,552,256 110 07/09/12 08/08/12 $1,792,335 12.00 30.50 08/30/12

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC                                                                             Total $1,552,256 Total $1,792,335

PARKER LANDSCAPE DEVELOPMENT   INC                                                                0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,693 930 750 11/09/09 12/16/09 $936,334 4.90 01/14/10

PARKER LANDSCAPE DEVELOPMENT, INC.                                                                4442A1 Nap 121 Perform highway planting $613,211 825 750 06/06/11 08/30/11 $415,052 5.00 9.90 09/23/11

PARKER LANDSCAPE DEVELOPMENT   INC                                                                                         Total $1,946,904 Total $1,351,386

PAVE - TECH INC                                                                                                             1E4101 SM 1,35,92,101,114,280 Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 02/23/10 $422,220 25.30 03/10/10

PAVE - TECH INC                                                                                                              Total $509,053 Total $422,220

PAVEX CONSTRUCTION DIVISION                                                                    4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 04/28/09 $294,874 5.00 6.00 05/07/09

PAVEX CONSTRUCTION DIVISION                                                                                1E7201 SM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,089,005 80 04/05/10 05/05/10 $3,090,439 7.00 6.20 06/22/10

PAVEX CONSTRUCTION DIVISION                                                                                3S8201 SM 84 CONSTRUCT RETAINING WALL AND PLACE HMA $736,571 180 10/25/10 11/16/10 $869,203 6.00 5.00 01/19/11

PAVEX CONSTRUCTION DIVISION                                                                                264901 SCl 17 Drainage system to be replaced and improved. $15,592,014 118 0 Y 12/27/10 03/09/11 062,374.50  + 118 $13,062,375 5.00 5.90 03/30/11

PAVEX CONSTRUCTION DIVISION                                                                                4S4301 SM 1 Construct stairs, foot path, RSP, apply and establish erosion control. $617,725 810 750 05/02/11 06/01/11 $411,494 4.00 18.00 06/23/11

PAVEX CONSTRUCTION DIVISION                                                                                0C8801 SCl 85 Grind and replace concrete pavement, and resurface highway. � $10,605,761 50 Y 10/31/11 12/07/11 756,527.00 + 50 d $7,756,527 7.00 7.20 01/05/12

PAVEX CONSTRUCTION DIVISION                                                                                0C8801 SCl 85 Grind and replace concrete pavement, and resurface highway. � $10,605,761 50 Y 10/31/11 12/07/11 756,527.00 + 50 d $7,756,527 7.00 7.20 01/05/12

PAVEX CONSTRUCTION DIVISION                                                                                2L1401 SM 84 Install centerline rumble strip. $661,165 80 03/05/12 03/28/12 $389,755 7.00 8.80 04/12/12

PAVEX CONSTRUCTION DIVISION                                                                                0G1401 SCl 85 Improve drainage facilities. $394,000 40 02/27/12 03/20/12 $301,000 11.00 12.00 04/13/12

PAVEX CONSTRUCTION DIVISION                                                                                2E6301 SM 84 Replace hot mix asphalt. $320,500 40 03/19/12 04/18/12 $253,357 5.00 9.30 05/09/12

PAVEX CONSTRUCTION DIVISION                                                                                2E5401 SM 82 Cold plane pavement and overlay with bonded wearing course. $2,416,160 50 04/16/12 05/08/12 $2,074,091 9.00 5.50 06/28/12

PAVEX CONSTRUCTION DIVISION                                                                                1G2001 Ala 880 Resurfacing with hot mix asphalt (open-graded) $413,034 90 06/11/12 07/10/12 $325,178 11.00 11.60 07/31/12

PAVEX CONSTRUCTION DIVISION                                                                                154201 SCl 85 Widen ramps, install ramp meters and traffic operation systems. $7,498,809 550 250 06/04/12 07/24/12 $5,982,484 10.00 10.50 08/28/12

PAVEX CONSTRUCTION DIVISION                                                                                    Total $53,443,086 Total $42,567,303

PENHALL COMPANY                                                                                                       0E7601 SCl Var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 01/07/09 $865,524 5.00 1.90 01/21/09

PENHALL COMPANY                                                                                                       0E9001 Sol,Nap 12,29,37,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 02/10/09 $345,547 5.00 1.40 02/27/09

PENHALL COMPANY                                                                                                       0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1,414,919 160 01/12/09 02/11/09 $870,726 5.00 1.30 02/27/09

PENHALL COMPANY                                                                                                       0E9501 Ala,SCl 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 02/18/09 $802,065 5.00 1.50 03/04/09

PENHALL COMPANY                                                                                                       0E5301 SM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02/17/09 03/17/09 $727,693 5.00 36.00 04/20/09

PENHALL COMPANY                                                                                                            Total $5,958,767 Total $3,611,554

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                        0A9121 Son 101, 121, 128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/29/09 07/28/09 362,415.83 + 65 D $1,362,416 9.00 11.10 08/19/09

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                        150341 SCl 280 Install ramp metering systems, widen onramps. $2,530,000 240 12/28/09 01/26/10 $1,664,672 10.00 12.50 02/22/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                        1E4801 SCl 87,101,152,237,280,600 Treat bridge deck with methacrylate and replace joint seals. $1,915,847 150 01/19/10 02/09/10 $1,316,329 14.40 02/24/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                        0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $403,601 100 04/05/10 05/04/10 $438,137 5.00 32.40 06/08/10

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                        0E9601 SF,SM,SCl 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $229,711 60 05/03/10 05/25/10 $256,067 5.00 11.10 06/17/10

PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E3101 SF 101 Treat bridge decks with methacylate and replace joint seals. $906,588 105 11/07/11 12/07/11 $1,119,897 5.00 19.00 03/21/12

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC                                                                Total $7,765,651 Total $6,157,517

PROFESSIONAL CONSTRUCTION SERVICES                                                              1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398,901 30 12/15/08 01/21/09 $319,856 5.00 5.00 02/11/09

PROFESSIONAL CONSTRUCTION SERVICES                                                              1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595,890 70 02/17/09 03/18/09 $417,500 5.00 5.10 03/27/09

PROFESSIONAL CONSTRUCTION SERVICES                                                              1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $562,610 40 05/03/10 05/26/10 $406,388 5.00 6.20 06/16/10

PROFESSIONAL CONSTRUCTION SERVICES                                                              2E2801 Son 101 Replace and grind existing concrete pavement. $1,739,980 90 04/18/11 05/17/11 $1,497,785 6.00 7.00 06/23/11

PROFESSIONAL CONSTRUCTION SERVICES INC                                                      1E8201 CC 680 Portland Cement Concrete grinding, grooving and slab replacement. $1,357,600 80 03/26/12 04/17/12 $1,183,720 3.00 3.30 06/19/12

PROFESSIONAL CONSTRUCTION SERVICES Total $4,654,981 Total $3,825,249

REGE CONSTRUCTION INC                                                                                           4A2701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 04/29/09 $89,075 5.00 10.40 05/14/09

REGE CONSTRUCTION INC                                                                                                      Total $220,293 Total $89,075

RESTORATION RESOURCES                                                                                         4A8811 Son 128 Mitigation planting. $468,660 800 750 03/22/10 04/21/10 $149,808 2.80 05/26/10

RESTORATION RESOURCES                                                                                                      Total $468,660 Total $149,808

R G W CONSTRUCTION INC                                                                                           272021 SCl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802,859 175 125 Y 04/27/09 06/02/09 7,575,513 + 50 Day $7,575,513 7.00 0.80 06/19/09
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R G W CONSTRUCTION INC                                                                                           171331 Ala 84,580 Construct Isabel Ave/I-580 interchange. $46,596,172 350 Y 01/26/09 06/09/09 368,000.20 + 350 $24,368,000 7.00 1.70 07/23/09

R G W CONSTRUCTION INC                                                                                           294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3,857,406 240 120 10/19/09 12/01/09 $2,429,933 4.00 4.20 12/22/09

R G W CONSTRUCTION INC                                                                                           1A9801 SCl 101
Freeway to be widen and interchange to be reconstructed.

$35,718,590 265 Y 04/19/10 07/27/10 3,445,671 + 265 Da $23,445,671 6.00 6.50 11/09/10

RGW CONSTRUCTION                                                                                                    3A9211 Ala 880
Widen freeway, replace overcrossings, and reconstruct ramps/roads.

$44,645,440 580 0 A+B 06/18/12 08/22/12 340,493.00 + 580 d $45,430,493 0.00 09/14/12

R G W CONSTRUCTION INC                                                                                                Total $141,620,467 Total $103,249,610
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REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                    1E6501 Ala,CC,Mrn,Sol,Son 24,80,84,92,101,etc Upgrade Xenon CMS to LED. $745,400 60 05/17/10 06/02/10 $629,850 5.00 8.30 06/25/10

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                    2E1701 Ala,CC,SM 24,80,92,680,880 Change xenon changeable message signs to LED. $459,300 45 04/25/11 05/18/11 $303,775 5.00 9.00 06/14/11

REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC                                                                 Total $1,204,700 Total $933,625

R & L BROSAMER INC                                                                                                     163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 02/26/10 $57,712,535 5.00 6.40 03/23/10

R & L BROSAMER INC                                                                                                     2285C1 CC 4 Highway widening and reconstruct Somersville Interchange. $47,980,087 550 07/19/10 10/05/10 $35,727,083 9.00 9.90 12/23/10

R & L BROSAMER INC                                                                                                       Total $146,377,028 Total $93,439,618

R M HARRIS COMPANY INC                                                                                           2A5431 SM 280 Construct retaining wall and ADA compliant sidewalk. $970,300 120 06/21/10 07/20/10 $415,168 8.00 1.90 11/19/10

R M HARRIS COMPANY INC                                                                                                     Total $970,300 Total $415,168

ROADWAY ENGINEERING WORKS INC                                                                        3A5501 Ala 880 Replace SB CMS Signs, lighting, roof @ office building. $855,000 125 05/02/11 06/01/11 $552,198 5.00 8.10 06/23/11

ROADWAY ENGINEERING WORKS INC                                                                                              Total $855,000 Total $552,198

ROBERT A BOTHMAN INC                                                                                              4S5901 SM 84 Construct tieback wall. $1,607,474 370 250 02/27/12 03/27/12 $1,351,541 11.00 4.90 04/25/12

ROBERT A BOTHMAN INC                                                                                                       Total $1,607,474 Total $1,351,541

ROYAL ELECTRIC COMPANY                                                                                         151371 SCl 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10/26/09 12/01/09 $784,900 7.00 7.10 01/04/10

ROYAL ELECTRIC COMPANY                                                                                                     Total $1,527,450 Total $784,900

SAUSAL CORPORATION                                                                                                 14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392 350 12/14/09 01/26/10 $5,321,696 0.00 02/11/10

SAUSAL CORPORATION                                                                                                         Total $7,173,392 Total $5,321,696

SGC CONSTRUCTION                                                                                                     4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 07/14/09 $299,510 5.00 16.10 08/04/09

SGC CONSTRUCTION                                                                                                           Total $644,000 Total $299,510

SHIMMICK CONSTRUCTION COMPANY  INC                                                               1A5221 SM,Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,293,901 460 Y 03/15/10 06/15/10 576,235.72 + 460 $46,576,236 1.10 08/06/10

SHIMMICK CONSTRUCTION COMPANY INC                                                                2G6701 SM 92 Replace Two Bridge Spans $6,565,773 170 01/23/12 02/22/12 $2,996,704 5.00 03/12/12

SHIMMICK CONSTRUCTION COMPANY  INC                                                                                         Total $79,859,674 Total $49,572,940

SOIL ENGINEERING CONSTRUCTION INC                                                                   3S6601 SM 35 Repair drainage systems. $300,539 60 03/25/09 04/02/09 $396,119 05/14/09

SOIL ENGINEERING CONSTRUCTION INC                                                                                         Total $300,539 Total $396,119

STATEWIDE SAFETY                                                                                                       1A5001 SF,SM 35, 80, 92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 06/30/09 $673,823 5.00 0.09 07/23/09

STATEWIDE SAFETY                                                                                                           Total $1,410,450 Total $673,823

STEINY AND COMPANY INC                                                                                           150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 08/26/09 $918,172 4.00 4.50 09/08/09

STEINY AND COMPANY INC                                                                                                     Total $1,600,000 Total $918,172

ST FRANCIS ELECTRIC INC                                                                                           1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 01/20/10 $1,028,486 11.00 25.00 02/02/10

ST FRANCIS ELECTRIC INC                                                                                                    Total $2,001,800 Total $1,028,486

STERNDAHL ENTERPRISES INC                                                                                   3A0701 SCl 9 Install centerline rumble strip. $430,445 30 10/14/08 12/09/08 $231,030 5.00 8.60 01/02/09

STERNDAHL ENTERPRISES INC                                                                                                  Total $430,445 Total $231,030

STOLOSKI & GONZALEZ INC                                                                                          4S1301 SM 84 Storm Water Damage Repair $912,501 120 05/19/11 06/01/11 $1,001,525 4.00 7.00 06/21/11

STOLOSKI & GONZALEZ INC                                                                                                    Total $912,501 Total $1,001,525

SUAREZ & MUNOZ CONSTRUCTION INC                                                                     448831 SCl 152 PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM $822,433 870 750 10/24/11 11/29/11 $637,890 9.00 9.30 12/14/11

SUAREZ & MUNOZ CONSTRUCTION INC                                                                                         Total $822,433 Total $637,890

SYNERGY PROJECT MANAGEMENT INC                                                                     2E2201 SF 35 Bonded wearing course overlay. $1,275,030 50 10/10/11 11/01/11 $1,000,013 3.00 3.00 11/28/11

SYNERGY PROJECT MANAGEMENT INC                                                                     2E4501 SM 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $526,325 40 03/05/12 04/04/12 $336,892 5.00 6.00 04/25/12

SYNERGY PROJECT MANAGEMENT INC                                                                     2E6001 SCl 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $742,575 40 03/12/12 04/10/12 $614,198 5.00 5.20 04/27/12

SYNERGY PROJECT MANAGEMENT INC                                                                     2E4301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt. $828,404 30 03/05/12 04/10/12 $788,298 5.00 5.00 04/27/12

SYNERGY PROJECT MANAGEMENT INC                                                                     2E5901 Son 12 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $940,430 50 03/12/12 04/17/12 $689,200 5.00 5.10 05/03/12

SYNERGY PROJECT MANAGEMENT INC                                                                     2R9901 Ala 13 Cold plane and place bonded wearing course. $1,410,550 45 03/12/12 04/17/12 $1,273,003 3.00 3.30 05/04/12

SYNERGY PROJECT MANAGEMENT INC                                                                                             Total $5,723,314 Total $4,701,603

TABER CONSTRUCTION                                                                                                 1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 02/03/09 $2,550,100 5.00 4.76 02/27/09

TABER CONSTRUCTION INC                                                                                          3A7761 Ala,CC 80 Widen ramps and install ramp metering system. $5,985,645 375 0 06/18/12 08/24/12 $5,916,964 0.00 09/10/12

TABER CONSTRUCTION INC                                                                                                     Total $9,147,645 Total $8,467,064

TEAM GHILOTTI INC                                                                                                        4S0001 Mrn 101 PLACE ROCK SLOPE PROTECTION $201,810 20 03/22/10 04/21/10 $114,655 3.17 05/12/10

TEAM GHILOTTI INC                                                                                                        1E7701 Mrn 1 Replace Asphalt Concrete surfacing. $497,928 30 05/17/10 06/02/10 $435,740 5.10 06/24/10

TEAM GHILOTTI INC                                                                                                        3S8411 Son 1 CONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $696,817 60 09/20/10 10/20/10 $499,403 6.00 6.20 12/21/10

TEAM GHILOTTI INC                                                                                                        2A9201 Son 116 Install traffic signal and widen shoulder at intersection. $812,946 90 09/07/10 09/29/10 $613,224 8.00 8.10 02/07/11

TEAM GHILOTTI INC                                                                                                        2E1201 Mrn 1 Rubberized warm mix asphalt (gap graded) overlay. $1,014,980 50 04/18/11 05/10/11 $841,870 5.00 6.30 06/20/11

TEAM GHILOTTI INC                                                                                                          Total $3,224,481 Total $2,504,892

TERNO INC                                                                                                                  2A8901 CC 80 Traffic signals to be installed. $607,000 260 180 02/23/09 03/24/09 $416,355 5.00 9.70 04/15/09

TERNO INC                                                                                                                  Total $607,000 Total $416,355

TOM MAYO CONSTRUCTION INC                                                                                  2E5201 Sol 220 Cold plane asphalt concrete pavement and place HMA (A). $608,245 30 02/27/12 03/21/12 $559,835 5.00 5.10 04/06/12

TOM MAYO CONSTRUCTION INC                                                                                                                  Total $608,245 Total $559,835

TOP GRADE CONSTRUCTION INC                                                                                253781 SCl,Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46,525,720 92 Y 09/29/08 12/16/08 111,648.90 + 92 D $26,111,649 5.00 3.30 04/07/09

TOP GRADE CONSTRUCTION INC                                                                                4C15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing. $22,042,085 120 01/12/09 04/14/09 $13,359,460 6.00 1.22 04/21/09

TOP GRADE CONSTRUCTION INC                                                                                4C3401 SCl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 04/29/09 $594,090 5.00 2.10 05/14/09

TOP GRADE CONSTRUCTION INC                                                                                2A0501 SCl 152 Left Turn Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 12/16/09 $812,896 8.00 5.10 01/07/10

TOP GRADE CONSTRUCTION INC                                                                                153401 SM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 02/02/10 $2,122,625 9.00 10.40 02/22/10

TOP GRADE CONSTRUCTION INC                                                                                447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,809,030 410 04/12/10 06/02/10 $11,898,076 5.00 5.50 07/07/10

TOP GRADE CONSTRUCTION INC                                                                                2A2601 SCl 152 Realign roadway and signalize intersection. $2,550,000 90 12/27/11 01/25/12 $2,028,740 11.00 11.70 03/14/12

TOP GRADE CONSTRUCTION                                                                                        292261 Ala 80 Construct multi-purpose trail & bikeway,with ret wall. $6,661,028 850 750 A+B 03/12/12 05/01/12 908,885.00 + 100 d $5,448,885 10.00 24.30 05/31/12

TOP GRADE CONSTRUCTION INC                                                                                2E0701 SCl 82 Cold plane and place hot mix asphalt (open graded). $1,919,645 90 04/02/12 04/25/12 $1,642,885 11.00 4.30 06/06/12
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TOP GRADE CONSTRUCTION INC                                                                                         Total $102,118,684 Total $64,019,305

TRAFFIC DEVELOPMENT SERVICES INC                                                                     2E7701 a,SF,SM,SCl,Sol,So 17,24,37,80,87,etc Upgrade Xenon CMS to LED modules. $789,450 70 04/23/12 05/16/12 $626,613 5.00 100.00 06/18/12

TRAFFIC DEVELOPMENT SERVICES INC                                                                                         Total $789,450 Total $23,141,211
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TRUESDELL CORPORATION OF CALIFORNIA INC                                                      1E4201 SM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334,778 45 10/19/09 11/17/09 $208,208 0.20 12/15/09

TRUESDELL CORPORATION OF CALIFORNIA INC                                                      1E0201' SM,SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238,401 60 03/22/10 04/21/10 $198,198 6.00 05/20/10

TRUESDELL CORPORATION OF CALIFORNIA INC                                                      1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105 12/13/10 01/12/11 $938,938 5.00 02/16/11

TRUESDELL CORPORATION OF CALIFORNIA INC                                                                              Total $1,579,337 Total $1,345,344

THUNDER MOUNTAIN ENTERPRISES INC                                                                   3S6121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 01/28/09 $57,617 5.00 6.56 02/13/09

THUNDER MOUNTAIN ENTERPRISES INC                                                                                         Total $104,665 Total $57,617

TUTOR - SALIBA CORPORATION                                                                                   294911 CC,Ala 24 Construct a 4th Caldecott tunnel and building. $274,668,906 1105 875 Y 05/18/09 09/29/09 ,806,175 + 1, 105 $214,806,175 3.00 2.90 11/10/09

TUTOR - SALIBA CORPORATION                                                                                                   Total $274,668,906 Total $214,806,175

VALENTINE CORPORATION                                                                                           3S5801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369 5.00 6.50 12/21/11

VALENTINE CORPORATION                                                                                           3S5801 Mrn 37 Construct retaining wall. $494,228 45 10/31/11 11/30/11 $333,369 5.00 6.50 12/21/11

VALENTINE CORPORATION                                                                                                      Total $988,456 Total $666,738

VINTAGE PAVING CO INC                                                                                               1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $611,060 30 04/05/10 05/04/10 $589,204 5.00 5.90 05/28/10

VINTAGE PAVING COMPANY INC                                                                                  2E5801 Nap 128 Cold plane asphalt concrete pavement and place hot mix asphalt. $1,082,720 50 02/27/12 03/20/12 $1,014,355 3.00 3.20 04/09/12

VINTAGE PAVING CO INC                                                                                               0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70 07/10/12

VINTAGE PAVING CO INC                                                                                                      Total $1,983,900 Total $1,871,187

VICTORY ENGINEERS INC 1E4701 Nap,Sol,Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 02/17/10 $563,690 5.20 04/20/10

VICTORY ENGINEERS INC                                                                                             0E9801 Mrn,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489,886 85 02/01/10 03/02/10 $372,273 4.90 04/23/10

VICTORY ENGINEERS INC                                                                                             1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244,848 75 03/01/10 04/06/10 $235,235 8.12 05/10/10

VICTORY ENGINEERS INC                                                                                             1E4901 SCl 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $690,261 95 04/12/10 05/12/10 $608,400 5.00 5.20 06/22/10

VICTORY ENGINEERS INC                                                                                             4A2301 Son 37 Replace drainage culverts. $250,132 45 04/12/10 05/11/10 $211,211 5.00 5.60 06/21/10

VICTORY ENGINEERS INC                                                                                             1E4501 SM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 01/10/11 02/09/11 $958,600 5.00 5.30 03/07/11

VICTORY ENGINEERS INC Total $3,265,078 Total $2,949,409

VIKING CONSTRUCTION COMPANY INC                                                                      4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 08/12/09 $5,033,181 7.00 7.10 09/09/09

VIKING CONSTRUCTION COMPANY INC                                                                      3A9801 SCl 101 Replace bridge railing. $707,753 65 04/11/11 05/03/11 $1,221,904 5.00 5.00 07/01/11

VIKING CONSTRUCTION COMPANY INC                                                                                         Total $6,873,876 Total $6,255,085

VINTAGE PAVING CO INC                                                                                               0G3101 Son 121 Install rumble strips. $290,120 40 06/04/12 06/26/12 $267,629 13.00 17.70 07/10/12

VINTAGE PAVING CO INC                                                                                                      Total $290,120 Total $267,629

W BRADLEY ELECTRIC INC                                                                                            1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 05/26/09 $213,429 6.00 4.50 06/29/09

W BRADLEY ELECTRIC INC                                                                                                     Total $300,000 Total $213,429

WATKIN & BORTOLUSSI INC                                                                                          0A2711 SCl 87 Highway Planting $1,022,896 875 750 11/10/08 12/16/08 $571,154 01/30/09

WATKIN & BORTOLUSSI INC                                                                                          0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 750 04/13/09 05/12/09 $132,200 5.00 5.50 06/01/09

WEST BAY BUILDERS INC                                                                                              299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 250 06/01/09 07/21/09 $3,078,860 6.00 08/11/09
WEST BAY BUILDERS INC                                                                                             

Total $6,192,784 Total $3,782,214

WINDSOR FUEL CO                                                                                                         1E6001 Mrn 1 Bonded wearing course overlay. $2,773,417 70 04/05/10 05/04/10 $2,197,755 7.00 7.10 06/16/10

WINDSOR FUEL CO                                                                                                         1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,118,878 40 05/03/10 05/25/10 $1,188,281 1.00 06/22/10

WINDSOR FUEL CO                                                                                                         1E8901 Son 116 Place bonded wearing course. $1,403,470 60 12/27/10 01/26/11 $1,223,000 0.00 03/08/11

WINDSOR FUEL COMPANY                                                                                            2E1001 Nap 128 Bonded wearing course overlay. $1,664,030 50 03/28/11 04/26/11 $1,779,779 7.00 11.00 06/03/11

WINDSOR FUEL COMPANY                                                                                            2E5101 Mrn 1 Bonded wearing course (gap graded) overlay. $3,380,851 70 04/09/12 05/02/12 $3,839,673 3.00 3.20 05/30/12

WINDSOR FUEL COMPANY                                                                                            2E2701 Son 12 Cold plane asphalt concrete and bonded wearing course overlay. $821,476 45 03/19/12 04/24/12 $649,442 5.00 8.60 05/23/12

WINDSOR FUEL COMPANY                                                                                            2E5301 Son 1 Bonded wearing course overlay. $2,697,605 60 04/16/12 05/09/12 $2,898,741 3.00 3.90 06/08/12

WINDSOR FUEL COMPANY                                                                                            2E5601 SM 101 Hot mix asphalt (bonded wearing course -gap graded) overlay. $3,248,947 80 04/16/12 05/15/12 $3,729,500 3.00 3.40 06/25/12

WINDSOR FUEL CO                                                                                                            Total $17,108,673 Total $17,506,171

                                   Grand Total $2,891,441,808 Grand Total $2,188,198,425

EA Expenditure Autorization (Project's Contract Number)

RTE State Route Project is Located On

CO County in Which Project is Located

ENGRS EST State's Engineer's Estimate of the Cost of Construction

WD The Number of Working Days for the Contract (Including Plant Establishment Days, if Applicable)

PE Number of Working Days for Plant Establishment 

AD Date Project was Advertised

BO Scheduled Bid Opening Date

*

DBE GOALS Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

DVBE GOALS Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount

* next to the number in the "DBE Cert" field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Bid AMT OR "A" AMT Dollar Value of Low Bid;  for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

KEY:  NEXT PAGE

A+B A "Y" in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (In Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working Days Biddable

 A+B BID The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

KEY:
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DBE CERT %

DVBE CERT % Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

AWARDED DATE Date Project was Awarded to Low Bidder

Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
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